

RESOLUTION NO. _____

**A RESOLUTION OF THE BOARD OF COMMISSIONERS OF
THE LOS ALTOS HILLS COUNTY FIRE DISTRICT FOR AWARD OF
CONTRACT REGARDING FIRE HYDRANT REPLACEMENT PROJECT-PHASE V**

WHEREAS, on April 2, 2013, the Consulting Engineer for the Los Altos Hills County Fire District ("District") at the Purissima Hills Water District Office located at 26375 Fremont Road, Los Altos Hills, California publicly opened and examined all proposals or bids for performing all the work and furnishing all the labor, materials, equipment and all utility and transportation services required to complete all the work for the Fire Hydrant Replacement Project-Phase V ("Project") described in the District's plans and specifications for the Project.

NOW, THEREFORE, the District does **RESOLVE** as follows:

1. The District hereby awards the contract for performing all the work and furnishing all the labor, materials, equipment and all utility and transportation services required to complete all the work of the Project to the lowest responsible bidder, West Valley Construction, Inc., at the lump sum and unit prices named in its bid.
2. Upon notification from the District's attorney that West Valley Construction, Inc., has signed the written contract, the Board President is hereby authorized to make and enter into a written contract with West Valley Construction, Inc., and to receive and approve all bonds in connection therewith. Upon full execution of the contract all other bids shall be rejected.
3. Should unforeseen conditions in the Project require additional work to be performed, the District's Consultant, Stu Farwell, and the District's Consulting Engineer, Joubin Pakpour of Pakpour Consulting Group are hereby jointly authorized to consider and approve Change Orders. The total dollar amount of the jointly authorized Change Orders shall not exceed ten percent (10%) of the accepted bid.

PASSED and ADOPTED this ___ day of _____, 2013

By: _____
Robert Johnson, Board President

ATTEST:

Jeanne Evilsizer, District Clerk



Pakpour Consulting Group, Inc.

April 4, 2013

10003.15

Board of Fire Commissioners
Los Altos Hills County Fire District
Post Office Box 1766
Los Altos Hills, CA 94023-1766

**Subject: Fire Hydrant Replacement Project – Phase V
Bid Results and Recommendation of Award
Los Altos Hills County Fire District**

Dear Board of Fire Commissioners,

The Los Altos Hills County Fire District (LAHCFD) held a bid opening on April 2, 2013 for the Fire Hydrant Replacement Project – Phase V. A total of four (4) bids were received and are listed below in ascending order based on the total bid price:

	<u>Bidders</u>	<u>Total Bid Price</u>
1	West Valley Construction, Inc.	\$ 442,985.00
2	Stoloski & Gonzalez, Inc.	\$ 468,250.00
3	Lewis and Tibbitts, Inc.	\$ 485,781.00
4	Pacific Underground Construction, Inc.	\$ 562,180.00
	Engineer's Estimate	\$ 448,560.00

The apparent low bidder for the project is West Valley Construction, Inc. with a bid of **\$442,985.00**, which is below the Engineer's Estimate as noted above. West Valley Construction, Inc. submitted all required proposal documents. West Valley Construction, Inc. has completed projects for the Purissima Hills Water District, California Water Service Company, San Jose Water Company, LAHCFD Fire Hydrant Replacement Project – Phase I, III and IV, and has the expertise to complete this project.

Attached please find the Bid Tabulation and Analysis dated April 2, 2013 breaking down the cost of each individual bid item along with a Bid Checklist detailing the items reviewed in the bid package. Prior to execution of the contract, all documents, including insurance certificates and bonds will be reviewed by the District counsel.

Based on our investigation, *Pakpour Consulting Group* recommends the Board of Commissioners authorize contract award to West Valley Construction, Inc. in the amount of \$442,985.00 as the lowest, responsive and responsible bidder.

Very truly yours,
Pakpour Consulting Group, Inc.

Kurt A. Wurnitsch, P.E.
Senior Engineer



Note to Contractors:

This staff recommendation will be presented to the Board of Commissioners at a commission meeting to be held on Tuesday, April 16, 2013.

Pursuant to General Provision G3.08, any protest of the staff recommendation for award of contract must be submitted within 48 hours of your receipt of this letter (i.e. by Monday, April 8, 2013 at 4:00PM)."

Enclosures: Bid Checklist
Bid Tabulation and Analysis dated April 2, 2013

cc: *Stuart Farwell, LAHCFD, via fax
Dan Siegel, Jorgenson, Siegel, McClure & Flegel, LLP, via e-mail
Patrick Walter, Purissima Hills Water District, via e-mail
Phil Witt, Purissima Hills Water District, via e-mail
Jeff Boss, West Valley Construction, Inc., via e-mail
Phil Baiardo, West Valley Construction, Inc., via e-mail
Nate Leary, West Valley Construction, Inc., via e-mail
Mark Stoloski, Stoloski & Gonzalez, Inc., via e-mail
Anthony Stoloski, Stoloski & Gonzalez, Inc., via e-mail
Eddie Renshaw, Lewis & Tibbitts, Inc., via e-mail
Todd Giovannoni, Lewis & Tibbitts, Inc., via e-mail
Thad Corbett, Pacific Underground, Inc., via e-mail*

J:\Projects\LAHCFD - 10003.00\15-FH Replacement Project Phase V\Correspondence\Letter\15-LAHCFD PHSV-BOC-13.04.04-Bid Results Award.doc



BID-CHECKLIST
Los Altos Hills County Fire District
Fire Hydrant Replacement Project - Phase V
Job No. 10003.15

Item No.	Item	West Valley Construction, Inc.	Stoloski & Gonzalez, Inc.	Lewis & Tibbitts, Inc.	Pacific Underground Construction, Inc.				
1	Proposal	✓	✓	✓	✓				
2	Copy of Addendum No. 1 Dated March 21, 2013	✓	✓	✓	✓				
3	Bid Schedule	✓	✓	✓	✓				
4	List of Subcontractors	✓	✓	✓	✓				
5	Non-Collusion Affidavit	✓	✓	✓	Missing signature of Notary Public				
6	Bidder's Bond/Bid Security Form	✓	✓	✓	✓				
7	Statement of Qualifications, Experience, and Business References (Watermain)	✓	✓	✓	✓				

Total Bid Price (Item Nos. 1-66)	\$442,985.00	\$468,250.00	\$485,781.00	\$562,180.00					
Ascending Order #	1	2	3	4	N/A	N/A	N/A	N/A	NA

Engineer's Estimate	\$448,560.00
---------------------	--------------